

**Office of the Commissioner  
Department of Power  
Government of West Bengal  
BidyutUnnayanBhavan  
3/C, LA Block, 5th & 6th Floor,  
Sector-III, Salt Lake City, Kolkata- 700 091  
Ph. No:- 033-2335-7278  
E-Mail:- ss2-power-wb@gov.in**

**Memo. No.41-POW-13099/9/2020**

**Date: 1<sup>st</sup> March,2021**

RFP NO.: STRATEGIC PLANNING-01/DOP/2020-21DATE: 30/12/2020

NAME OF WORK : **Strategic Planning Unit for the Department of Power, Government of West Bengal in the strategic planning and transformation of the West Bengal Power Sector.**  
CORRIGENDUM NOTICE

Sl No	Reference Clause	In Place of	Please Read	
1	Reply to pre-bid and Corrigendum Sl No-75	F. Payments to the Consultant, 47. Remuneration and Reimbursable Expenses 1.89  The Client shall pay to the Consultant (i) remuneration as described in Clause 50 of GCC (including out of pocket expenses) that shall be determined on the basis of time actually spent by each Expert in the performance of the Services after the date of	<b>For Phase -I (62 Weeks)</b>	
			<b>Deliverables</b>	<b>Payment % based on Total Contract Amount</b>
			<b>Submission of Inception report</b>	5%
			<b>Module 1 - Comprehensive diagnostic review and causal analysis, Sub-component 1: Assessment of West Bengal Power Sector</b>	
			♣ <b>Task 1:</b> Report and Presentation on Operational and Financial performance (As-Is)	5%
			♣ <b>Task 2:</b> Report and Presentation on Regulatory Performance (As-Is)	5%
			♣ <b>Task 3:</b> Report and Presentation on ongoing projects and proposed projects (As-Is)	10%
			<b>Module 2 - Comprehensive diagnostic review and causal analysis, Sub-component 2: Assessment of external factors on West Bengal Power Sector</b>	
			♣ <b>Task 1:</b> Report and Presentation & financial model on Power demand and supply trends - future outlook & Key Growth drivers for the state's power sector and their sustenance	5%
			♣ <b>Task 2:</b> Report and Presentation on Emerging sector trends and their influence/implications	5%

		<p>commencing of Services or such other date as the Parties shall agree in writing in accordance with submitted bill of quantities; and (ii) No separate payment for reimbursable expenses will be considered for payment.</p> <p>(iii) Consultant will also furnish the monthly progress report of the progress achieved against the milestones set and agreed upon in the Inception Report by the Client</p>	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 80%;">on power sector</td> <td style="width: 20%;"></td> </tr> <tr> <td><b>Sub-component 3:</b> Report &amp; presentation on interactions with Stakeholders</td> <td style="text-align: center;">5%</td> </tr> <tr> <td><b>Sub-component 4:</b> Report and Presentation on SWOT analysis</td> <td style="text-align: center;">5%</td> </tr> <tr> <td><b>Module 2</b> – Development of strategic vision 2030 and priorities</td> <td></td> </tr> <tr> <td><b>Sub-component 1:</b> Report and Presentation on Power sector vision 24 weeks development for 2030</td> <td style="text-align: center;">5%</td> </tr> <tr> <td><b>Sub-component 2:</b> Report and Presentation on key strategic priorities and actions</td> <td style="text-align: center;">5%</td> </tr> <tr> <td><b>Sub-component 3:</b> Report and Presentation on detailed action plan</td> <td style="text-align: center;">10%</td> </tr> </table> <p><b>For Phase –II (42 Weeks)</b></p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 80%;"><b>Under Phase 2,</b></td> <td style="width: 20%;"></td> </tr> <tr> <td>monthly/ quarterly reports will be submitted compiling the progress and deliverables on Implementation and Monitoring support of Vision, Roadmap and the turnaround plan</td> <td style="text-align: center;">35 % Quarterly payment over 42 weeks</td> </tr> </table>	on power sector		<b>Sub-component 3:</b> Report & presentation on interactions with Stakeholders	5%	<b>Sub-component 4:</b> Report and Presentation on SWOT analysis	5%	<b>Module 2</b> – Development of strategic vision 2030 and priorities		<b>Sub-component 1:</b> Report and Presentation on Power sector vision 24 weeks development for 2030	5%	<b>Sub-component 2:</b> Report and Presentation on key strategic priorities and actions	5%	<b>Sub-component 3:</b> Report and Presentation on detailed action plan	10%	<b>Under Phase 2,</b>		monthly/ quarterly reports will be submitted compiling the progress and deliverables on Implementation and Monitoring support of Vision, Roadmap and the turnaround plan	35 % Quarterly payment over 42 weeks
on power sector																					
<b>Sub-component 3:</b> Report & presentation on interactions with Stakeholders	5%																				
<b>Sub-component 4:</b> Report and Presentation on SWOT analysis	5%																				
<b>Module 2</b> – Development of strategic vision 2030 and priorities																					
<b>Sub-component 1:</b> Report and Presentation on Power sector vision 24 weeks development for 2030	5%																				
<b>Sub-component 2:</b> Report and Presentation on key strategic priorities and actions	5%																				
<b>Sub-component 3:</b> Report and Presentation on detailed action plan	10%																				
<b>Under Phase 2,</b>																					
monthly/ quarterly reports will be submitted compiling the progress and deliverables on Implementation and Monitoring support of Vision, Roadmap and the turnaround plan	35 % Quarterly payment over 42 weeks																				
2	<p>Reply to pre-bid and Corrigendum Sl No-31</p>	<p>Qualification and eligibility criteria; Table S. No. 10: The bidder should have experience of providing consultancy services in Indian power sector for at least 5 ongoing/ completed projects in the last (10) ten financial years ending FY 2019-20</p>	<p>Qualification and eligibility criteria; Table S.No. 11: The bidder should have experience of carrying out Power Sector Vision Plan for at least 1 state in the last 2 years or a National level Roadmap in the Power Sector in the last Ten years ending financial year 2019-20.</p>																		

3	RFP -Section V (Evaluation Criteria) Personnel Requirement Page No 36	<b>Expert</b>	<b>Marks</b>	<table border="1"> <thead> <tr> <th>Expert</th> <th>Marks</th> </tr> </thead> <tbody> <tr> <td>Senior Team Member/Resource-3No</td> <td>5</td> </tr> <tr> <td>Junior Team Member/Resource-6No</td> <td>10</td> </tr> </tbody> </table>	Expert	Marks	Senior Team Member/Resource-3No	5	Junior Team Member/Resource-6No	10
		Expert	Marks							
		Senior Team Member/Resource-3No	5							
Junior Team Member/Resource-6No	10									
Senior Team Member/Re source-1No	5									
Junior Team Member/Re source-2No	5									

Sd/-  
Commissioner,  
Department of Power  
Government of West Bengal  
Bidyut Unnayan Bhavan  
5<sup>th</sup> Floor, 3/C, LA Block, Sector-III, Salt Lake City,  
Kolkata- 700 091