

POW-13099/9/2020 – SECTION(POWER) – Department of Power

**Department of Power
Government of West Bengal
BidyutUnnayanBhavan
3/C, LA Block, 5th & 6th Floor,
Sector-III, Salt Lake City, Kolkata- 700 091
Ph. No:- 033-2339-3681
E-Mail:-jspanpower@gmail.com**

Memo. No. 45-POW-13099/9/2020

Date: 03/03/2021

RFP NO.: STRATEGIC PLANNING-01/DOP/2020-21 DATE: 30/12/2020


NAME OF WORK : **Strategic Planning Unit for the Department of Power, Government of West Bengal in the strategic planning and transformation of the West Bengal Power Sector.**

4thCORRIGENDUM

Sl No	Reference Clause	In Place of	Please Read				
1	Corrigendum 2 dated 1 st March,2021 Sl No. 1	For Phase -I (62 Weeks) For Phase -II (42 Weeks)	<table border="1"> <tr> <td>For Phase -I (6 Months) For Phase -II (18 Months)</td> <td></td> </tr> <tr> <td>Under Phase 2, monthly/ quarterly reports will be submitted compiling the progress and deliverables on Implementation and Monitoring support of Vision, Roadmap and the turnaround plan</td> <td>35 % Quarterly payment over 18 months</td> </tr> </table>	For Phase -I (6 Months) For Phase -II (18 Months)		Under Phase 2, monthly/ quarterly reports will be submitted compiling the progress and deliverables on Implementation and Monitoring support of Vision, Roadmap and the turnaround plan	35 % Quarterly payment over 18 months
For Phase -I (6 Months) For Phase -II (18 Months)							
Under Phase 2, monthly/ quarterly reports will be submitted compiling the progress and deliverables on Implementation and Monitoring support of Vision, Roadmap and the turnaround plan	35 % Quarterly payment over 18 months						
2	Pre bid Reply and Corrigendum Sl No 59	Phase -I (62 Weeks) Phase -II (42 Weeks)	Phase -I (6 Months) Phase -II (18 months)				
3	Pre bid Reply and Corrigendum Sl No 63	Terms of Reference Page 30 & 31 - Total Duration of the assignment – 2 years (62 weeks for Phase 1; and 42 weeks for Phase 2). SECTION V Resource Requirement - Phase I which corresponds to the report generation would require full resource complement at mentioned in Serial 59 of Corrigendum.	Terms of Reference Page 30 & 31 - Total Duration of the assignment – 2 years (6 Months for Phase 1; and 18Months for Phase 2). SECTION V Resource Requirement - Phase I which corresponds to the report generation would require full resource complement as mentioned in Serial 59 of Corrigendum.				

POW-13099/9/2020 – SECTION(POWER) – Department of Power

4	Pre bid Reply and Corrigendum Sl No 79	Phase -I (62 Weeks) Phase -II (42 Weeks)	Phase -I (6 Months) Phase -II (18 Months)
---	---	---	---


03.03.2021

Joint Secretary
Department of Power
Government of West Bengal
Bidyut Unnayan Bhavan
5th Floor, 3/C, LA Block, Sector-III, Salt Lake City, Kolkata- 700 091